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1 | proposed  Construction for RCC  Drain WYLIRY/ 26000/ | 52000/ 640/ 09
(Remaining) @ Tathagat Nagar NWCMC, Afgor
Nanded
Construction for RCC Nala From Laxmi Nagar | 00009431/ 400000/ | 800000/ 3840/ 09
to Degloor Naka Main Road to Gadegaon i
Road, NWCMC, Nanded
Construction of RCC Nala from Islampura to IVIERERO/ 200000/ | 400000/ 2560/ 09
Degloor Naka Road NWCMC, Nanded. wfesr
Proposed Construction for Box Culvert £409%3¥93/ 350000/ | 700000/ 3850/ 09
Remaining Work of Drain @ Prabhag No ol L
Shrawasti Nagar NWCMC, Nanded .
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